
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

GUY F. ATKINSON CONSTRUCTION, LLCWILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
600 NACHES AVE SW #120 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
98055-2267 98390-9656

PROJECT : RENTON   WA  980550940 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) : KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

PREPARATION
1 MOBILIZATION

L.S. 8.07% 8.70 % 11.80 %
161,000.00 174,000.00 13,000 175,000.00 14,000 180,000.00 19,000

2 REMOVING PAINT LINE
2960.0000 L.F. 0.1500 1.0000 566.67% 0.8000 433.33 % 1.0000 566.67 %

444.00 2,960.00 2,516 2,368.00 1,924 2,960.00 2,516
3 REMOVING RAISED PAVEMENT MARKER

26.3000 HUND 75.0000 100.0000 33.33% 100.0000 33.33 % 100.0000 33.33 %
1,972.50 2,630.00 658 2,630.00 658 2,630.00 658

STORM SEWER
4 SEWER CLEANOUT

16.0000 EACH 150.0000 400.0000 166.67% 500.0000 233.33 % 250.0000 66.67 %
2,400.00 6,400.00 4,000 8,000.00 5,600 4,000.00 1,600

STRUCTURE
5 SHORING OR EXTRA EXCAVATION CL. A

L.S. 92.31% -26.92 % -26.92 %
130,000.00 250,000.00 120,000 95,000.00 -35,000 95,000.00 -35,000

6  COLUMN JACKETING - BRIDGE NO. 5/555 S-W
L.S. -58.82% -41.18 % -29.41 %

85,000.00 35,000.00 -50,000 50,000.00 -35,000 60,000.00 -25,000
7  COLUMN JACKETING - BRIDGE NO. 5/566 S-W

L.S. -36.33% -32.58 % -8.24 %
267,000.00 170,000.00 -97,000 180,000.00 -87,000 245,000.00 -22,000

8  COLUMN JACKETING - BRIDGE NO. 5/564
L.S. -34.29% -6.96 % -8.00 %

700,000.00 460,000.00 -240,000 651,293.00 -48,707 644,000.00 -56,000
9  COLUMN JACKETING - BRIDGE NO. 520/1 W-S

L.S. -57.14% -35.71 % -14.29 %
70,000.00 30,000.00 -40,000 45,000.00 -25,000 60,000.00 -10,000

10  SEISMIC RETROFIT - BRIDGE NO. 5/564
L.S. 108.33% 66.67 % 233.33 %

12,000.00 25,000.00 13,000 20,000.00 8,000 40,000.00 28,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

GUY F. ATKINSON CONSTRUCTION, LLCWILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
600 NACHES AVE SW #120 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
98055-2267 98390-9656

PROJECT : RENTON   WA  980550940 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) : KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

STRUCTURE
11  SEISMIC RETROFIT - BRIDGE NO. 520/1 W-S

L.S. 0.00% 50.00 % 250.00 %
10,000.00 10,000.00 0 15,000.00 5,000 35,000.00 25,000

12  SEISMIC RETROFIT - BRIDGE NO. 520/3 E-N
L.S. 1,100.00% 100.00 % 200.00 %

5,000.00 60,000.00 55,000 10,000.00 5,000 15,000.00 10,000
13  LONGITUDINAL SEISMIC RESTRAINER

10.0000 EACH 2,000.0000 2,000.0000 0.00% 5,500.0000 175.00 % 3,500.0000 75.00 %
20,000.00 20,000.00 0 55,000.00 35,000 35,000.00 15,000

14  ACCESS DOOR
5.0000 EACH 1,500.0000 2,000.0000 33.33% 4,000.0000 166.67 % 2,800.0000 86.67 %

7,500.00 10,000.00 2,500 20,000.00 12,500 14,000.00 6,500
EROSION CONTROL AND PLANTING

15 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
16  STORM DRAIN PROTECTION INSERT

22.0000 EACH 65.0000 150.0000 130.77% 180.0000 176.92 % 100.0000 53.85 %
1,430.00 3,300.00 1,870 3,960.00 2,530 2,200.00 770

17  STRAW WATTLE
150.0000 L.F. 2.0000 4.0000 100.00% 16.0000 700.00 % 10.0000 400.00 %

300.00 600.00 300 2,400.00 2,100 1,500.00 1,200
18  SAND BAG

95.0000 EACH 5.0000 6.0000 20.00% 8.0000 60.00 % 3.0000 -40.00 %
475.00 570.00 95 760.00 285 285.00 -190

19  ESC LEAD
150.0000 HR 35.0000 30.0000 -14.29% 52.0000 48.57 % 10.0000 -71.43 %

5,250.00 4,500.00 -750 7,800.00 2,550 1,500.00 -3,750
TRAFFIC

20 BEAM GUARDRAIL TYPE 1
50.0000 L.F. 50.0000 16.0000 -68.00% 50.0000 0.00 % 52.0000 4.00 %

2,500.00 800.00 -1,700 2,500.00 0 2,600.00 100



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

GUY F. ATKINSON CONSTRUCTION, LLCWILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
600 NACHES AVE SW #120 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
98055-2267 98390-9656

PROJECT : RENTON   WA  980550940 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) : KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

TRAFFIC
21 BEAM GUARDRAIL TYPE 11

13.0000 L.F. 70.0000 25.0000 -64.29% 70.0000 0.00 % 68.0000 -2.86 %
910.00 325.00 -585 910.00 0 884.00 -26

22 BEAM GUARDRAIL TRANSITION SECTION TYPE 16
5.0000 EACH 1,200.0000 1,600.0000 33.33% 1,400.0000 16.67 % 1,400.0000 16.67 %

6,000.00 8,000.00 2,000 7,000.00 1,000 7,000.00 1,000
23 TEMPORARY CONC. BARRIER

2147.0000 L.F. 10.0000 12.0000 20.00% 15.0000 50.00 % 12.0000 20.00 %
21,470.00 25,764.00 4,294 32,205.00 10,735 25,764.00 4,294

24 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 2,500.0000 5,000.0000 100.00% 4,500.0000 80.00 % 5,000.0000 100.00 %

7,500.00 15,000.00 7,500 13,500.00 6,000 15,000.00 7,500
25 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

26 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 3,500.0000 12,000.0000 242.86% 11,600.0000 231.43 % 15,000.0000 328.57 %

3,500.00 12,000.00 8,500 11,600.00 8,100 15,000.00 11,500
27 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

520.0000 HR 40.0000 40.0000 0.00% 35.0000 -12.50 % 35.0000 -12.50 %
20,800.00 20,800.00 0 18,200.00 -2,600 18,200.00 -2,600

28 PAINT LINE
3860.0000 L.F. 0.3000 0.3500 16.67% 0.4000 33.33 % 0.3500 16.67 %

1,158.00 1,351.00 193 1,544.00 386 1,351.00 193
29 RAISED PAVEMENT MARKER TYPE 1

4.7000 HUND 200.0000 200.0000 0.00% 200.0000 0.00 % 200.0000 0.00 %
940.00 940.00 0 940.00 0 940.00 0

30 RAISED PAVEMENT MARKER TYPE 2
2.8000 HUND 300.0000 500.0000 66.67% 500.0000 66.67 % 500.0000 66.67 %

840.00 1,400.00 560 1,400.00 560 1,400.00 560
31 TEMPORARY PAVEMENT MARKING

13720.0000 L.F. 0.1500 0.7500 400.00% 0.8000 433.33 % 1.0000 566.67 %
2,058.00 10,290.00 8,232 10,976.00 8,918 13,720.00 11,662



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

GUY F. ATKINSON CONSTRUCTION, LLCWILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
600 NACHES AVE SW #120 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
98055-2267 98390-9656

PROJECT : RENTON   WA  980550940 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) : KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

TRAFFIC
32 ILLUMINATION SYSTEM SUA 647

L.S. 455.56% 594.44 % -30.56 %
7,200.00 40,000.00 32,800 50,000.00 42,800 5,000.00 -2,200

33  TRAFFIC DATA ACCUMULATION AND RAMP METERING  SYSTEM
L.S. 236.84% 236.84 % 438.94 %

7,422.00 25,000.00 17,578 25,000.00 17,578 40,000.00 32,578
34  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 788.89% 1,011.11% 1,677.78%
2,250.00 20,000.00 17,750 25,000.00 22,750 40,000.00 37,750

35  COMMUNICATION CONDUIT SYSTEM
L.S. 8.70% -13.04 % 117.39 %

9,200.00 10,000.00 800 8,000.00 -1,200 20,000.00 10,800
36 SEQUENTIAL ARROW SIGN

400.0000 HR 5.0000 5.0000 0.00% 5.0000 0.00 % 5.0000 0.00 %
2,000.00 2,000.00 0 2,000.00 0 2,000.00 0

37 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 275.00% 162.50 % 151.25 %

8,000.00 30,000.00 22,000 21,000.00 13,000 20,100.00 12,100
38 TRAFFIC CONTROL LABOR

1800.0000 HR 35.0000 40.0000 14.29% 38.0000 8.57 % 34.0000 -2.86 %
63,000.00 72,000.00 9,000 68,400.00 5,400 61,200.00 -1,800

39 TRAFFIC CONTROL VEHICLE
110.0000 DAY 50.0000 50.0000 0.00% 60.0000 20.00 % 70.0000 40.00 %

5,500.00 5,500.00 0 6,600.00 1,100 7,700.00 2,200
40 TRAFFIC CONTROL SUPERVISOR

800.0000 HR 35.0000 40.0000 14.29% 39.0000 11.43 % 36.0000 2.86 %
28,000.00 32,000.00 4,000 31,200.00 3,200 28,800.00 800

41 CONSTRUCTION SIGNS CLASS A
200.0000 S.F. 15.0000 15.0000 0.00% 12.0000 -20.00 % 14.0000 -6.67 %

3,000.00 3,000.00 0 2,400.00 -600 2,800.00 -200
42  DETOUR SIGNING

L.S. 62.60% 30.08 % 225.20 %
3,075.00 5,000.00 1,925 4,000.00 925 10,000.00 6,925



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

GUY F. ATKINSON CONSTRUCTION, LLCWILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
600 NACHES AVE SW #120 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
98055-2267 98390-9656

PROJECT : RENTON   WA  980550940 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) : KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

TRAFFIC
43  TEMPORARY BARRIER END TREATMENT

6.0000 EACH 950.0000 1,600.0000 68.42% 400.0000 -57.89 % 400.0000 -57.89 %
5,700.00 9,600.00 3,900 2,400.00 -3,300 2,400.00 -3,300

OTHER ITEMS
44 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -25.00% 17.50 % 25.00 %
4,000.00 3,000.00 -1,000 4,700.00 700 5,000.00 1,000

45 FORCE ACCOUNT RELOCATE/REPAIR EXISTING UTILITIES
EST. 0.00% 0.00 % 0.00 %

16,740.00 16,740.00 16,740.00 16,740.00
46 FORCE ACCOUNT - POTHOLING FOR UTILITIES

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

47 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00 4,000.00
48 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

49 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
50 SPILL PREVENTION PLAN

L.S. 400.00% -50.00 % 0.00 %
1,000.00 5,000.00 4,000 500.00 -500 1,000.00 0

51 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1050.0000 L.F. 5.0000 5.0000 0.00% 6.5000 30.00 % 4.0000 -20.00 %

5,250.00 5,250.00 0 6,825.00 1,575 4,200.00 -1,050
52  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE

1500.0000 S.F. 4.0000 2.5000 -37.50% 1.5000 -62.50 % 2.0000 -50.00 %
6,000.00 3,750.00 -2,250 2,250.00 -3,750 3,000.00 -3,000

53  SITE RESTORATION
L.S. -47.85% -86.96 % -73.92 %

38,350.00 20,000.00 -18,350 5,000.00 -33,350 10,000.00 -28,350



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

GUY F. ATKINSON CONSTRUCTION, LLCWILDER CONSTRUCTION COMPANY ROBISON CONSTRUCTION, INC.
600 NACHES AVE SW #120 1525 E MARINE VIEW DR 1216 140TH AVE COURT EAST
98055-2267 98390-9656

PROJECT : RENTON   WA  980550940 EVERETT   WA  982011927 SUMNER   WA  983900370

COUNTY(S) : KING CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 698405

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

OTHER ITEMS
54  LANDSCAPE RESTORATION

L.S. 29.02% -51.62 % -3.24 %
15,502.00 20,000.00 4,498 7,500.00 -8,002 15,000.00 -502

55 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
56  SITE MAINTENANCE FOR BIOLOGICAL AND PHYSICAL HAZARDS

L.S. 24.22% -72.05 % 24.22 %
16,100.00 20,000.00 3,900 4,500.00 -11,600 20,000.00 3,900

57 FORCE ACCOUNT -PERIODIC SITE MAINTENANCE
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

CONTRACT TOTAL $1,829,735.50 $1,744,469.00 -4.66% $1,774,000.00 -3.05% $1,889,873.00 3.29%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

DIAMACO INC MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC.
40 LAKE BELLEVUE DR STE 100 20210 142ND AVE NE 7400 THIRD AVE S

PO BOX 1330

PROJECT : BELLEVUE   WA  980052480 WOODINVILLE   WA  980721330 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

PREPARATION
1 MOBILIZATION

L.S. -6.83% 14.91 % -9.04 %
161,000.00 150,000.00 -11,000 185,000.00 24,000 146,446.00 -14,554

2 REMOVING PAINT LINE
2960.0000 L.F. 0.1500 1.0000 566.67% 0.7500 400.00 % 0.8000 433.33 %

444.00 2,960.00 2,516 2,220.00 1,776 2,368.00 1,924
3 REMOVING RAISED PAVEMENT MARKER

26.3000 HUND 75.0000 100.0000 33.33% 95.0000 26.67 % 100.9100 34.55 %
1,972.50 2,630.00 658 2,498.50 526 2,653.93 681

STORM SEWER
4 SEWER CLEANOUT

16.0000 EACH 150.0000 400.0000 166.67% 300.0000 100.00 % 212.4400 41.63 %
2,400.00 6,400.00 4,000 4,800.00 2,400 3,399.04 999

STRUCTURE
5 SHORING OR EXTRA EXCAVATION CL. A

L.S. -61.54% 111.54 % -37.09 %
130,000.00 50,000.00 -80,000 275,000.00 145,000 81,787.86 -48,212

6  COLUMN JACKETING - BRIDGE NO. 5/555 S-W
L.S. 17.65% -52.94 % -32.03 %

85,000.00 100,000.00 15,000 40,000.00 -45,000 57,774.16 -27,226
7  COLUMN JACKETING - BRIDGE NO. 5/566 S-W

L.S. -6.37% -32.58 % -29.94 %
267,000.00 250,000.00 -17,000 180,000.00 -87,000 187,052.31 -79,948

8  COLUMN JACKETING - BRIDGE NO. 5/564
L.S. 2.86% -12.14 % 13.32 %

700,000.00 720,000.00 20,000 615,000.00 -85,000 793,218.43 93,218
9  COLUMN JACKETING - BRIDGE NO. 520/1 W-S

L.S. 42.86% -50.00 % -7.13 %
70,000.00 100,000.00 30,000 35,000.00 -35,000 65,010.28 -4,990

10  SEISMIC RETROFIT - BRIDGE NO. 5/564
L.S. 400.00% 108.33 % 363.58 %

12,000.00 60,000.00 48,000 25,000.00 13,000 55,629.61 43,630



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

DIAMACO INC MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC.
40 LAKE BELLEVUE DR STE 100 20210 142ND AVE NE 7400 THIRD AVE S

PO BOX 1330

PROJECT : BELLEVUE   WA  980052480 WOODINVILLE   WA  980721330 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

STRUCTURE
11  SEISMIC RETROFIT - BRIDGE NO. 520/1 W-S

L.S. 150.00% 50.00 % 191.26 %
10,000.00 25,000.00 15,000 15,000.00 5,000 29,126.00 19,126

12  SEISMIC RETROFIT - BRIDGE NO. 520/3 E-N
L.S. 200.00% 700.00 % 420.46 %

5,000.00 15,000.00 10,000 40,000.00 35,000 26,023.00 21,023
13  LONGITUDINAL SEISMIC RESTRAINER

10.0000 EACH 2,000.0000 3,000.0000 50.00% 3,500.0000 75.00 % 3,942.8800 97.14 %
20,000.00 30,000.00 10,000 35,000.00 15,000 39,428.80 19,429

14  ACCESS DOOR
5.0000 EACH 1,500.0000 3,500.0000 133.33% 2,000.0000 33.33 % 2,908.7100 93.91 %

7,500.00 17,500.00 10,000 10,000.00 2,500 14,543.55 7,044
EROSION CONTROL AND PLANTING

15 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
16  STORM DRAIN PROTECTION INSERT

22.0000 EACH 65.0000 50.0000 -23.08% 75.0000 15.38 % 253.3000 289.69 %
1,430.00 1,100.00 -330 1,650.00 220 5,572.60 4,143

17  STRAW WATTLE
150.0000 L.F. 2.0000 3.0000 50.00% 7.0000 250.00 % 2.1200 6.00 %

300.00 450.00 150 1,050.00 750 318.00 18
18  SAND BAG

95.0000 EACH 5.0000 5.0000 0.00% 5.0000 0.00 % 15.9300 218.60 %
475.00 475.00 0 475.00 0 1,513.35 1,038

19  ESC LEAD
150.0000 HR 35.0000 50.0000 42.86% 35.0000 0.00 % 58.4200 66.91 %

5,250.00 7,500.00 2,250 5,250.00 0 8,763.00 3,513
TRAFFIC

20 BEAM GUARDRAIL TYPE 1
50.0000 L.F. 50.0000 20.0000 -60.00% 50.0000 0.00 % 53.7500 7.50 %

2,500.00 1,000.00 -1,500 2,500.00 0 2,687.50 188



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

DIAMACO INC MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC.
40 LAKE BELLEVUE DR STE 100 20210 142ND AVE NE 7400 THIRD AVE S

PO BOX 1330

PROJECT : BELLEVUE   WA  980052480 WOODINVILLE   WA  980721330 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

TRAFFIC
21 BEAM GUARDRAIL TYPE 11

13.0000 L.F. 70.0000 20.0000 -71.43% 70.0000 0.00 % 71.0100 1.44 %
910.00 260.00 -650 910.00 0 923.13 13

22 BEAM GUARDRAIL TRANSITION SECTION TYPE 16
5.0000 EACH 1,200.0000 500.0000 -58.33% 1,350.0000 12.50 % 1,433.9400 19.50 %

6,000.00 2,500.00 -3,500 6,750.00 750 7,169.70 1,170
23 TEMPORARY CONC. BARRIER

2147.0000 L.F. 10.0000 12.0000 20.00% 15.0000 50.00 % 12.7500 27.50 %
21,470.00 25,764.00 4,294 32,205.00 10,735 27,374.25 5,904

24 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 2,500.0000 5,000.0000 100.00% 4,000.0000 60.00 % 5,310.9000 112.44 %

7,500.00 15,000.00 7,500 12,000.00 4,500 15,932.70 8,433
25 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

26 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 3,500.0000 500.0000 -85.71% 10,000.0000 185.71 % 11,949.5300 241.42 %

3,500.00 500.00 -3,000 10,000.00 6,500 11,949.53 8,450
27 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

520.0000 HR 40.0000 1.0000 -97.50% 35.0000 -12.50 % 35.5800 -11.05 %
20,800.00 520.00 -20,280 18,200.00 -2,600 18,501.60 -2,298

28 PAINT LINE
3860.0000 L.F. 0.3000 1.0000 233.33% 0.3500 16.67 % 0.3700 23.33 %

1,158.00 3,860.00 2,702 1,351.00 193 1,428.20 270
29 RAISED PAVEMENT MARKER TYPE 1

4.7000 HUND 200.0000 100.0000 -50.00% 200.0000 0.00 % 211.3700 5.69 %
940.00 470.00 -470 940.00 0 993.44 53

30 RAISED PAVEMENT MARKER TYPE 2
2.8000 HUND 300.0000 100.0000 -66.67% 500.0000 66.67 % 525.7800 75.26 %

840.00 280.00 -560 1,400.00 560 1,472.18 632
31 TEMPORARY PAVEMENT MARKING

13720.0000 L.F. 0.1500 1.0000 566.67% 0.7500 400.00 % 0.8000 433.33 %
2,058.00 13,720.00 11,662 10,290.00 8,232 10,976.00 8,918



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

DIAMACO INC MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC.
40 LAKE BELLEVUE DR STE 100 20210 142ND AVE NE 7400 THIRD AVE S

PO BOX 1330

PROJECT : BELLEVUE   WA  980052480 WOODINVILLE   WA  980721330 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

TRAFFIC
32 ILLUMINATION SYSTEM SUA 647

L.S. 455.56% 455.56 % 511.09 %
7,200.00 40,000.00 32,800 40,000.00 32,800 43,998.68 36,799

33  TRAFFIC DATA ACCUMULATION AND RAMP METERING  SYSTEM
L.S. 438.94% 304.20 % 288.89 %

7,422.00 40,000.00 32,578 30,000.00 22,578 28,863.68 21,442
34  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 1,677.78% 788.89 % 904.35 %
2,250.00 40,000.00 37,750 20,000.00 17,750 22,597.88 20,348

35  COMMUNICATION CONDUIT SYSTEM
L.S. 89.95% 8.70 % -12.64 %

9,200.00 17,475.00 8,275 10,000.00 800 8,037.52 -1,162
36 SEQUENTIAL ARROW SIGN

400.0000 HR 5.0000 1.0000 -80.00% 4.0000 -20.00 % 3.1900 -36.20 %
2,000.00 400.00 -1,600 1,600.00 -400 1,276.00 -724

37 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -37.50% 25.00 % 166.87 %

8,000.00 5,000.00 -3,000 10,000.00 2,000 21,349.82 13,350
38 TRAFFIC CONTROL LABOR

1800.0000 HR 35.0000 26.0000 -25.71% 33.0000 -5.71 % 35.5800 1.66 %
63,000.00 46,800.00 -16,200 59,400.00 -3,600 64,044.00 1,044

39 TRAFFIC CONTROL VEHICLE
110.0000 DAY 50.0000 10.0000 -80.00% 50.0000 0.00 % 63.7300 27.46 %

5,500.00 1,100.00 -4,400 5,500.00 0 7,010.30 1,510
40 TRAFFIC CONTROL SUPERVISOR

800.0000 HR 35.0000 1.0000 -97.14% 35.0000 0.00 % 37.1800 6.23 %
28,000.00 800.00 -27,200 28,000.00 0 29,744.00 1,744

41 CONSTRUCTION SIGNS CLASS A
200.0000 S.F. 15.0000 8.0000 -46.67% 50.0000 233.33 % 12.7500 -15.00 %

3,000.00 1,600.00 -1,400 10,000.00 7,000 2,550.00 -450
42  DETOUR SIGNING

L.S. 62.60% -83.74 % 12.75 %
3,075.00 5,000.00 1,925 500.00 -2,575 3,466.96 392



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

DIAMACO INC MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC.
40 LAKE BELLEVUE DR STE 100 20210 142ND AVE NE 7400 THIRD AVE S

PO BOX 1330

PROJECT : BELLEVUE   WA  980052480 WOODINVILLE   WA  980721330 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

TRAFFIC
43  TEMPORARY BARRIER END TREATMENT

6.0000 EACH 950.0000 500.0000 -47.37% 400.0000 -57.89 % 361.1400 -61.99 %
5,700.00 3,000.00 -2,700 2,400.00 -3,300 2,166.84 -3,533

OTHER ITEMS
44 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 650.00% 25.00 % 384.96 %
4,000.00 30,000.00 26,000 5,000.00 1,000 19,398.41 15,398

45 FORCE ACCOUNT RELOCATE/REPAIR EXISTING UTILITIES
EST. 0.00% 0.00 % 0.00 %

16,740.00 16,740.00 16,740.00 16,740.00
46 FORCE ACCOUNT - POTHOLING FOR UTILITIES

EST. 0.00% 0.00 % 0.00 %
1,000.00 1,000.00 1,000.00 1,000.00

47 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00 4,000.00
48 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

49 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
50 SPILL PREVENTION PLAN

L.S. -50.00% -40.00 % -40.00 %
1,000.00 500.00 -500 600.00 -400 600.00 -400

51 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1050.0000 L.F. 5.0000 1.0000 -80.00% 7.0000 40.00 % 5.9200 18.40 %

5,250.00 1,050.00 -4,200 7,350.00 2,100 6,216.00 966
52  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE

1500.0000 S.F. 4.0000 1.0000 -75.00% 3.0000 -25.00 % 2.1200 -47.00 %
6,000.00 1,500.00 -4,500 4,500.00 -1,500 3,180.00 -2,820

53  SITE RESTORATION
L.S. -86.96% -68.71 % -60.39 %

38,350.00 5,000.00 -33,350 12,000.00 -26,350 15,189.17 -23,161



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

DIAMACO INC MOWAT CONSTRUCTION COMPANY PCT CONSTRUCTION, INC.
40 LAKE BELLEVUE DR STE 100 20210 142ND AVE NE 7400 THIRD AVE S

PO BOX 1330

PROJECT : BELLEVUE   WA  980052480 WOODINVILLE   WA  980721330 SEATTLE   WA  981084143

COUNTY(S) : KING CONTRACTOR NUMBER : 100065 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

OTHER ITEMS
54  LANDSCAPE RESTORATION

L.S. -67.75% 61.27 % 37.04 %
15,502.00 5,000.00 -10,502 25,000.00 9,498 21,243.60 5,742

55 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
56  SITE MAINTENANCE FOR BIOLOGICAL AND PHYSICAL HAZARDS

L.S. -99.38% 210.56 % 76.26 %
16,100.00 100.00 -16,000 50,000.00 33,900 28,378.26 12,278

57 FORCE ACCOUNT -PERIODIC SITE MAINTENANCE
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00

CONTRACT TOTAL $1,829,735.50 $1,898,953.00 3.78% $1,943,078.50 6.19% $2,001,086.28 9.36%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

FLATIRON STRUCTURES COMPANY LLCC.A. CAREY CORP.
COMPANY L.L.C. 537 NW LOCUST ST
1155 N STATE ST SUITE 420 98027-2412

PROJECT : BELLINGHAM   WA  982255024 ISSAQUAH   WA  980271006

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

PREPARATION
1 MOBILIZATION

L.S. 24.22% 24.22 %
161,000.00 200,000.00 39,000 200,000.00 39,000

2 REMOVING PAINT LINE
2960.0000 L.F. 0.1500 1.0000 566.67% 1.0000 566.67 %

444.00 2,960.00 2,516 2,960.00 2,516
3 REMOVING RAISED PAVEMENT MARKER

26.3000 HUND 75.0000 125.0000 66.67% 100.0000 33.33 %
1,972.50 3,287.50 1,315 2,630.00 658

STORM SEWER
4 SEWER CLEANOUT

16.0000 EACH 150.0000 350.0000 133.33% 1,700.0000 1,033.33%
2,400.00 5,600.00 3,200 27,200.00 24,800

STRUCTURE
5 SHORING OR EXTRA EXCAVATION CL. A

L.S. 169.23% 34.62 %
130,000.00 350,000.00 220,000 175,000.00 45,000

6  COLUMN JACKETING - BRIDGE NO. 5/555 S-W
L.S. -58.82% -23.53 %

85,000.00 35,000.00 -50,000 65,000.00 -20,000
7  COLUMN JACKETING - BRIDGE NO. 5/566 S-W

L.S. -34.46% -10.11 %
267,000.00 175,000.00 -92,000 240,000.00 -27,000

8  COLUMN JACKETING - BRIDGE NO. 5/564
L.S. -9.79% -1.43 %

700,000.00 631,500.00 -68,500 690,000.00 -10,000
9  COLUMN JACKETING - BRIDGE NO. 520/1 W-S

L.S. -57.14% 0.00 %
70,000.00 30,000.00 -40,000 70,000.00 0

10  SEISMIC RETROFIT - BRIDGE NO. 5/564
L.S. 191.67% 175.00 %

12,000.00 35,000.00 23,000 33,000.00 21,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

FLATIRON STRUCTURES COMPANY LLCC.A. CAREY CORP.
COMPANY L.L.C. 537 NW LOCUST ST
1155 N STATE ST SUITE 420 98027-2412

PROJECT : BELLINGHAM   WA  982255024 ISSAQUAH   WA  980271006

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

STRUCTURE
11  SEISMIC RETROFIT - BRIDGE NO. 520/1 W-S

L.S. 50.00% 100.00 %
10,000.00 15,000.00 5,000 20,000.00 10,000

12  SEISMIC RETROFIT - BRIDGE NO. 520/3 E-N
L.S. 500.00% 660.00 %

5,000.00 30,000.00 25,000 38,000.00 33,000
13  LONGITUDINAL SEISMIC RESTRAINER

10.0000 EACH 2,000.0000 3,000.0000 50.00% 3,000.0000 50.00 %
20,000.00 30,000.00 10,000 30,000.00 10,000

14  ACCESS DOOR
5.0000 EACH 1,500.0000 3,500.0000 133.33% 4,500.0000 200.00 %

7,500.00 17,500.00 10,000 22,500.00 15,000
EROSION CONTROL AND PLANTING

15 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 %

10,000.00 10,000.00 10,000.00
16  STORM DRAIN PROTECTION INSERT

22.0000 EACH 65.0000 125.0000 92.31% 60.0000 -7.69 %
1,430.00 2,750.00 1,320 1,320.00 -110

17  STRAW WATTLE
150.0000 L.F. 2.0000 8.0000 300.00% 40.0000 1,900.00%

300.00 1,200.00 900 6,000.00 5,700
18  SAND BAG

95.0000 EACH 5.0000 20.0000 300.00% 20.0000 300.00 %
475.00 1,900.00 1,425 1,900.00 1,425

19  ESC LEAD
150.0000 HR 35.0000 40.0000 14.29% 45.0000 28.57 %

5,250.00 6,000.00 750 6,750.00 1,500
TRAFFIC

20 BEAM GUARDRAIL TYPE 1
50.0000 L.F. 50.0000 55.0000 10.00% 62.0000 24.00 %

2,500.00 2,750.00 250 3,100.00 600



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

FLATIRON STRUCTURES COMPANY LLCC.A. CAREY CORP.
COMPANY L.L.C. 537 NW LOCUST ST
1155 N STATE ST SUITE 420 98027-2412

PROJECT : BELLINGHAM   WA  982255024 ISSAQUAH   WA  980271006

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

TRAFFIC
21 BEAM GUARDRAIL TYPE 11

13.0000 L.F. 70.0000 70.0000 0.00% 80.0000 14.29 %
910.00 910.00 0 1,040.00 130

22 BEAM GUARDRAIL TRANSITION SECTION TYPE 16
5.0000 EACH 1,200.0000 1,500.0000 25.00% 1,600.0000 33.33 %

6,000.00 7,500.00 1,500 8,000.00 2,000
23 TEMPORARY CONC. BARRIER

2147.0000 L.F. 10.0000 12.0000 20.00% 15.0000 50.00 %
21,470.00 25,764.00 4,294 32,205.00 10,735

24 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 2,500.0000 3,500.0000 40.00% 6,000.0000 140.00 %

7,500.00 10,500.00 3,000 18,000.00 10,500
25 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 %
5,000.00 5,000.00 5,000.00

26 TRUCK MOUNTED IMPACT ATTENUATOR
1.0000 EACH 3,500.0000 8,000.0000 128.57% 14,000.0000 300.00 %

3,500.00 8,000.00 4,500 14,000.00 10,500
27 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

520.0000 HR 40.0000 40.0000 0.00% 40.0000 0.00 %
20,800.00 20,800.00 0 20,800.00 0

28 PAINT LINE
3860.0000 L.F. 0.3000 0.5000 66.67% 0.4000 33.33 %

1,158.00 1,930.00 772 1,544.00 386
29 RAISED PAVEMENT MARKER TYPE 1

4.7000 HUND 200.0000 225.0000 12.50% 240.0000 20.00 %
940.00 1,057.50 118 1,128.00 188

30 RAISED PAVEMENT MARKER TYPE 2
2.8000 HUND 300.0000 525.0000 75.00% 600.0000 100.00 %

840.00 1,470.00 630 1,680.00 840
31 TEMPORARY PAVEMENT MARKING

13720.0000 L.F. 0.1500 1.0000 566.67% 1.0000 566.67 %
2,058.00 13,720.00 11,662 13,720.00 11,662



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

FLATIRON STRUCTURES COMPANY LLCC.A. CAREY CORP.
COMPANY L.L.C. 537 NW LOCUST ST
1155 N STATE ST SUITE 420 98027-2412

PROJECT : BELLINGHAM   WA  982255024 ISSAQUAH   WA  980271006

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

TRAFFIC
32 ILLUMINATION SYSTEM SUA 647

L.S. 525.00% 594.44 %
7,200.00 45,000.00 37,800 50,000.00 42,800

33  TRAFFIC DATA ACCUMULATION AND RAMP METERING  SYSTEM
L.S. 304.20% 371.57 %

7,422.00 30,000.00 22,578 35,000.00 27,578
34  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 1,011.11% 1,233.33%
2,250.00 25,000.00 22,750 30,000.00 27,750

35  COMMUNICATION CONDUIT SYSTEM
L.S. -18.48% 63.04 %

9,200.00 7,500.00 -1,700 15,000.00 5,800
36 SEQUENTIAL ARROW SIGN

400.0000 HR 5.0000 4.0000 -20.00% 4.0000 -20.00 %
2,000.00 1,600.00 -400 1,600.00 -400

37 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 150.00% 212.50 %

8,000.00 20,000.00 12,000 25,000.00 17,000
38 TRAFFIC CONTROL LABOR

1800.0000 HR 35.0000 36.0000 2.86% 40.0000 14.29 %
63,000.00 64,800.00 1,800 72,000.00 9,000

39 TRAFFIC CONTROL VEHICLE
110.0000 DAY 50.0000 75.0000 50.00% 75.0000 50.00 %

5,500.00 8,250.00 2,750 8,250.00 2,750
40 TRAFFIC CONTROL SUPERVISOR

800.0000 HR 35.0000 38.0000 8.57% 45.0000 28.57 %
28,000.00 30,400.00 2,400 36,000.00 8,000

41 CONSTRUCTION SIGNS CLASS A
200.0000 S.F. 15.0000 15.0000 0.00% 20.0000 33.33 %

3,000.00 3,000.00 0 4,000.00 1,000
42  DETOUR SIGNING

L.S. 225.20% 62.60 %
3,075.00 10,000.00 6,925 5,000.00 1,925



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
HWY : SR 005,520 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR5 AND SR 520
STEWART ST RAMP TO SR 520, MONTLAKE
RAMP & SR5 OC SEISMIC RETROFITS
01A013

FLATIRON STRUCTURES COMPANY LLCC.A. CAREY CORP.
COMPANY L.L.C. 537 NW LOCUST ST
1155 N STATE ST SUITE 420 98027-2412

PROJECT : BELLINGHAM   WA  982255024 ISSAQUAH   WA  980271006

COUNTY(S) : KING CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100134

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

TRAFFIC
43  TEMPORARY BARRIER END TREATMENT

6.0000 EACH 950.0000 300.0000 -68.42% 410.0000 -56.84 %
5,700.00 1,800.00 -3,900 2,460.00 -3,240

OTHER ITEMS
44 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -12.50% 25.00 %
4,000.00 3,500.00 -500 5,000.00 1,000

45 FORCE ACCOUNT RELOCATE/REPAIR EXISTING UTILITIES
EST. 0.00% 0.00 %

16,740.00 16,740.00 16,740.00
46 FORCE ACCOUNT - POTHOLING FOR UTILITIES

EST. 0.00% 0.00 %
1,000.00 1,000.00 1,000.00

47 ROADSIDE CLEANUP
EST. 0.00% 0.00 %

4,000.00 4,000.00 4,000.00
48 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
5,000.00 5,000.00 5,000.00

49 MINOR CHANGE
CALC 0.00% 0.00 %

-1.00 -1.00 -1.00
50 SPILL PREVENTION PLAN

L.S. 150.00% -50.00 %
1,000.00 2,500.00 1,500 500.00 -500

51 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
1050.0000 L.F. 5.0000 7.0000 40.00% 6.0000 20.00 %

5,250.00 7,350.00 2,100 6,300.00 1,050
52  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE

1500.0000 S.F. 4.0000 7.0000 75.00% 2.0000 -50.00 %
6,000.00 10,500.00 4,500 3,000.00 -3,000

53  SITE RESTORATION
L.S. -47.85% -47.85 %

38,350.00 20,000.00 -18,350 20,000.00 -18,350



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01A013 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006120 REGION NO : 1 AWARDED ON : Jun  4 2001
VERSION NO : 2 WORK ORDER# : XL0953
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/10/2001
07:56

DOT_RGGB01

 BH-9999(358)

OTHER ITEMS
54  LANDSCAPE RESTORATION

L.S. 29.02% -35.49 %
15,502.00 20,000.00 4,498 10,000.00 -5,502

55 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %

0.00 0.00 0 0.00 0
56  SITE MAINTENANCE FOR BIOLOGICAL AND PHYSICAL HAZARDS

L.S. -37.89% -87.58 %
16,100.00 10,000.00 -6,100 2,000.00 -14,100

57 FORCE ACCOUNT -PERIODIC SITE MAINTENANCE
EST. 0.00% 0.00 %

10,000.00 10,000.00 10,000.00

CONTRACT TOTAL $1,829,735.50 $2,040,038.00 11.49% $2,130,326.00 16.43%


